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DESIGN-BUILD CONTRACT 

Contract Form  

SR 520 Eastside Transit and HOV Project (“Project”) 
Washington State Department of Transportation 

THIS DESIGN-BUILD CONTRACT, is entered into this ________________ day of 
_____________________, 2010, between the STATE OF WASHINGTON, acting through the 
Washington State Department of Transportation, and the Secretary of Transportation under Title 
47 RCW, as amended (“WSDOT”), and _________________________________________ (the 
“Design-Builder”) collectively (the “Parties”), 

□ a corporation organized and existing under the laws of the State of _______________, or  

□ a partnership, consisting of _______________________________________________, or 

□ a limited liability company (LLC), consisting of ______________________________, or 

□ a joint venture, consisting of ______________________________________________, or 

□ an individual conducting business as _________________________________________, 

the location of whose principal office is _____________________________________________, 

WITNESSETH:  That WSDOT and the Design-Builder, for the consideration hereinafter 
named, agree as follows: 

1. DEFINED TERMS 

Terms used in this Contract and not otherwise defined herein shall have the meanings set forth in 
General Provisions Section 1-01. 

2. SCOPE OF WORK 

The Design-Builder shall furnish the design of and construct the Project in accordance with the 
Contract Documents.  Refer to Exhibit A for a general description of the Project and to General 
Provisions Section 1-04 for information regarding the scope of the Work.  The Design-Builder 
acknowledges that the scope of the Work includes: 

(a) Responsibility for and control of the Work, subject to review and approval of 
Design-Builder’s design by WSDOT as described in the Contract Documents; 

(b) Responsibility for construction quality control inspection and testing and for 
quality assurance of both the design and construction; and 

(c) Obtaining Governmental Approvals as specified in the Contract Documents, and 
compliance with all requirements of applicable Governmental Approvals, including those 
obtained by WSDOT. 

The Design-Builder covenants and agrees that all of the Work shall be performed in a 
workmanlike manner and in accordance with the standard of care applicable to contractors and 
designers performing similar work in the State of Washington. 
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3. COMPENSATION 

WSDOT shall pay the Design-Builder the lump sum Contract Price of $ _________________, 
in the manner provided for in the Contract Documents, as full compensation for performance of 
the Work.  A breakdown of the Contract Price is as follows:   

a)  Total for Design-Build Work      Lump Sum _________ 
(Under Revenue Rule 170) 

b)  Total for Design-Build Work      Lump Sum _________ 
(Under Revenue Rule 171) 

Said amount is subject to adjustment as specified in the Contract Documents. 

4. CONTRACT TIME 

4.1 Notice To Proceed.   

The Design-Builder shall begin the Work promptly upon receipt of the Notice to Proceed (NTP), 
unless WSDOT gives its consent, in writing, for Work to begin at a later date.  The Design-
Builder shall thereafter diligently prosecute the Work so as to achieve Substantial Completion, 
Physical Completion and Completion within the specified times.   

4.2 Deadline for Substantial Completion.   

The deadline for Substantial Completion of the Project is __________Calendar Days starting on 
the first calendar day after the effective date of the Notice to Proceed.  No extension of said 
deadline shall be effective unless in writing signed by WSDOT.   

See General Provisions Section 1-08.5(1) for information regarding requirements to be met in 
order to achieve Substantial Completion.  See General Provisions Section 1-08.8 for information 
regarding time extensions.  Any extension shall be for such time and upon terms and conditions 
as shall be fixed by WSDOT in accordance with the terms of the Contract, which may include 
the assessment of liquidated damages. See General Provisions Section 1-08.9 for information 
regarding liquidated damages.   

4.3 Deadlines for Physical Completion and Completion.   

The deadline for Physical Completion is 90 calendar days from the date Substantial Completion 
is achieved, and the deadline for Completion is 90 calendar days from the date Physical 
Completion is achieved.  See General Provisions Section 1-08.5(2) for information regarding the 
requirements to be met in order to achieve Physical Completion, and see General Provisions 
Section 1-08.5(3) for information regarding the requirements to be met in order to achieve 
Completion. 
 
5. CONTRACT DOCUMENTS 

The term "Contract Documents" shall mean the documents listed below, including all addenda: 

1. Change Orders and Supplemental Agreements; 
2. Design-Build Contract (Contract Form); 
3. General Provisions – RFP Chapter 1; 
4. Technical Requirements – RFP Chapter 2; 
5. All other RFP Documents listed as Contract Documents – RFP Appendix A1;   
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6. Design-Builder’s Proposal Documents  
 

Said Contract Documents are hereby incorporated by reference herein as if fully set forth.       

5.1 Order of Precedence 

In the event of any conflict among the Contract Documents, the order of precedence shall be as 
set forth in General Provisions Section 1-03.2.   

5.2 Interpretation of Contract 

Refer to General Provisions Section 1-03 for provisions regarding interpretation of the Contract.  
In case of any ambiguity or dispute over interpreting the Contract, WSDOT’s decision will be 
final as provided in General Provisions Section 1-05.1.  

 

6. PROJECT ORGANIZATION. 

Refer to Exhibit C for a list of the authorized representatives of WSDOT and the Design-Builder 
and their contact information.   

IN WITNESS WHEREOF, the Design-Builder and WSDOT have caused this instrument to be 
executed on the day and year first above written. 

 WASHINGTON STATE DEPARTMENT OF 
TRANSPORTATION 

 

      __________________________________________
       Director of Transportation 

 

 [DESIGN-BUILDER]  

      ______________________________  

      By:  _____________________________________ 
      Name:  ___________________________________ 
      Title:  ____________________________________ 
      __________________________________________ 
                 Washington Contractor License Number 
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EXHIBIT A 
PROJECT DESCRIPTION 

 

 

 

The limits of the Project are the R/W limits as shown on the Conceptual Plans. 
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EXHIBIT B 

WSDOT IDENTIFIED BETTERMENTS 

 

 

The following elements of the Proposal are identified as Betterments in accordance with Chapter 
1 of the RFP: 
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EXHIBIT C 

PROJECT ORGANIZATION  

 

 

WSDOT Contact:      Design Builder Contact: 
 
_______________________     _______________________ 
 
_______________________     _______________________ 
 
_______________________     _______________________ 
 
_______________________     _______________________ 
 
Email: _________________     Email: _________________ 
 
 
 
 


